



**KERCEM**  
local council



## Clarification Number 1

29<sup>th</sup> January 2015

**KCM/M313/21 - Tender for ground preparation works and supply and installation of safety rubber flooring and various park furniture items at Gnien il-Familja, Triq is-Summien c/w Triq il-Horg, Ta' Kercem, Gozo.**

Article 15: Performance Programme (Timetable)  
page 42

This is to read as follows:

**All works are to be completed as per Article 32.**

---

Section 17.8, page 10,

The budget available for Lot 9 (bill J) is to be **Eur3,000, including VAT.**


---

Article 32: Period of execution of tasks  
Clause 32.1, page 42

This is to read as follows:

- **Works described in lot 1 are to be completed by 30th April 2015**
  - **Works described in lot 2 are to be completed by 25th March 2015**
  - **Works described in lot 3 are to be completed by 10th May 2015**
  - **Works described in lot 4 are to be completed by 10th May 2015**
  - **Works described in lot 5 are to be completed by 30th April 2015**
  - **Works described in lot 6 are to be completed by 30th April 2015**
  - **Works described in lot 7 are to be completed by 30th April 2015**
  - **Works described in lot 8 are to be completed by 30th April 2015**
  - **Works described in lot 9 are to be completed by 30th April 2015**
- 

Rural Development Programme for Malta 2007-2013



LEADER  
Project Part-Financed by the European Union  
The European Agricultural Fund for Rural  
Development: Co-Financing Rate: 75% European Union 25% Government  
of Malta  
*Europe Investing in Rural Areas*





**KERCEM**  
local council



Article 34: Delays in execution  
Clause 34.1, page 42

This is to read as follows:

**The contractor may be liable to a deduction of €150 per day for any delay over the deadlines as per clause 32.1**

---

Article 40: Inspection and testing  
Clause 40.2, page 43

**This article and clause is being deleted.**

---

Volume 3: Technical Specifications  
Specific Conditions, page 46

This is to read as follows:

**All works are to be completed as per Article 32.**

---

Volume 3: Technical Specifications  
LOT 3, page 47

**The safety rubber floor need not necessarily be composed of prefabricated interlocking tiles. It must however in any case be a firm surface and fixed to the site.**

---


Volume 3: Technical Specifications  
LOT 4, page 48

**The safety rubber floor need not necessarily be composed of prefabricated interlocking tiles. It must however in any case be a firm surface and fixed to the site.**

---

Volume 3: Technical Specifications  
LOT 9, page 51

Rural Development Programme for Malta 2007-2013



LEADER  
Project Part-Financed by the European Union  
The European Agricultural Fund for Rural  
Development: Co-Financing Rate: 75% European Union 25% Government  
of Malta  
*Europe Investing in Rural Areas*





**KERCEM**  
local council



The last paragraph of this item namely:

*"This item includes all ancillary works including but not limited to excavation, construction and finishing of the required pit as per good practice, and the water drainage of the pit towards an existing reservoir/soak away as would be required by site conditions."*

**is being deleted.**

---


Drawing 1 of 2 (Dwg1\_2) is being hereby replaced by (Dwg1\_2 - revA) attached.

---

*This clarification forms an integral part of the tender document, all other parts of the tender document remain binding and unchanged.*

---

Rural Development Programme for Malta 2007-2013



LEADER  
Project Part-Financed by the European Union  
The European Agricultural Fund for Rural  
Development: Co-Financing Rate: 75% European Union 25% Government  
of Malta  
*Europe Investing in Rural Areas*

